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Addendum No. 2
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SANTA CLARA COUNTY IN SAN
JOSE AND MILPITAS, FROM ROUTE 280-680/101 SEPARATION TO ALEMADA COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 18, 2004.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Specia Provisions, and the
Proposal and Contract.

Project Plan Sheets 2 and 64 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-
numbered sheets.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," isreplaced as attached.

In the Special Provisions, Section 10-1.25, "RETROFIT EXISTING CONCRETE PAVEMENT WITH DOWELS AT
TRANSVERSE JOINTS," is deleted.

In the Proposal and Contract, the Engineer’ s Estimate Item 2 isrevised, and Item 28 is deleted as attached.
To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised copy of the Engineer's
Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receivesit. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisionsin Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,”
and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of 120 WORKING DAY S beginning on the
fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $ 13,900 per day, for each and every calendar day's delay
in finishing the work in excess of 120 WORKING DAYS.

CONTRACT NO. 04-0C7804
REPLACED PER ADDENDUM NO. 2 DATED MAY 7, 2004



ENGINEER'SESTIMATE

04-0C7804
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 070012 PROGRESS SCHEDULE (CRITICAL LS LUMPSUM | LUMPSUM
PATH METHOD)
2 070018 | TIME-RELATED OVERHEAD WDAY 120
3 074017 PREPARE WATER POLLUTION LS LUMPSUM | LUMPSUM
CONTROL PROGRAM
4 074020 | WATER POLLUTION CONTROL LS LUMPSUM | LUMPSUM
5 074032 | TEMPORARY CONCRETE WASHOUT | EA 4
FACILITY
6 120090 [ CONSTRUCTION AREA SIGNS LS LUMPSUM |LUMP SUM
&)
7 120100 | TRAFFIC CONTROL SYSTEM LS LUMPSUM | LUMPSUM
8 128650 PORTABLE CHANGEABLE MESSAGE | EA 2
©) SIGN
9 150662 REMOVE METAL BEAM GUARD M 470
RAILING
10 150704 | REMOVE YELLOW M 50 000
THERMOPLASTIC TRAFFIC STRIPE
11 150714 REMOVE THERMOPLASTIC TRAFFIC | M 72 000
STRIPE
12 150715 REMOVE THERMOPLASTIC M2 1000
PAVEMENT MARKING
13 150722 REMOVE PAVEMENT MARKER EA 38 200
14 150771 REMOVE ASPHALT CONCRETE DIKE | M 9500
15 153153 | COLD PLANE ASPHALT CONCRETE (M2 76 500
©) PAVEMENT (45 MM MAXIMUM)
16 153154 | COLD PLANE ASPHALT CONCRETE (M2 2800
S PAVEMENT (60 MM MAXIMUM)
17 153155 | COLD PLANE ASPHALT CONCRETE (M2 7300
©) PAVEMENT (75 MM MAXIMUM)
18 190110 LEAD COMPLIANCE PLAN LS LUMPSUM | LUMPSUM
9
19 198007 IMPORTED MATERIAL (SHOULDER | TONN 2600
BACKING)
20 374002 | ASPHALTIC EMULSION (FOG SEAL TONN 31
COAT)
3
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ENGINEER'SESTIMATE

04-0C7804
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

21 390095 REPLACE ASPHALT CONCRETE M3 1600
SURFACING

22 390106 | ASPHALT CONCRETE (OPEN TONN 8100
GRADED)

23 390155 | ASPHALT CONCRETE (TYPEA) TONN 930

24 390206 RUBBERIZED ASPHALT CONCRETE | TONN 49 300
(TYPEG)

25 394001 PLACE ASPHALT CONCRETE DIKE M 9500

26 397001 | ASPHALTIC EMULSION (PAINT TONN 250
BINDER)

27 401108 REPLACE CONCRETE PAVEMENT M3 790
(RAPID STRENGTH CONCRETE)

28 BLANK

29 420201 | GRIND EXISTING CONCRETE M2 296 000
PAVEMENT

30 832003 METAL BEAM GUARD RAILING M 470
(WOOQOD POST)

31 839565 | TERMINAL SYSTEM (TYPE SRT) EA 1

32 840515 | THERMOPLASTIC PAVEMENT M2 1000

©) MARKING

33 840561 100 MM THERMOPLASTIC TRAFFIC | M 101 600

©) STRIPE

34 840563 | 200 MM THERMOPLASTIC TRAFFIC |M 9400

©) STRIPE

35 840564 | 200 MM THERMOPLASTIC TRAFFIC |M 3700

©) STRIPE (BROKEN 3.66 M - 0.92 M)

36 840571 100 MM THERMOPLASTIC TRAFFIC | M 3100

©) STRIPE (BROKEN 5.18 M - 2.14 M)

37 850101 PAVEMENT MARKER (NON- EA 25400

S REFLECTIVE)

38 850111 PAVEMENT MARKER EA 12 900

©) (RETROREFLECTIVE)

39 032808 MODIFY INDUCTIVE LOOP LS LUMPSUM | LUMPSUM

S DETECTORS

40 999990 MOBILIZATION LS LUMPSUM [LUMPSUM

4
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